

4509 Summersweet Drive, Marietta, GA 30066 Office 770-877-1965 Fax 678-653-8418

www.MatchPointTennis.com

Contract: June 28, 2014

TENNIS COURT FENCING

City of Griffin

100 South Hill St.

Griffin, GA 30223

Attention: Chris Walker

TENNIS COURT FENCING

Supply and install fencing at the four remaining tennis courts that are being replaced. The City will remove the current fencing and dispose of however they see fit. Materials for all four sides shall include 10' high 9-gauge finished black vinyl coated chain link, terminal posts, line posts, bottom cable, top & middle rails, one double maintenance gate and four walk in gates with transom as well as the installation of the fencing. All posts will be set in concrete foundations. Fencing shall consist of 3'' schedule 40 black vinyl coated terminal post. $2\frac{1}{2}$ '' black vinyl coated line posts. Top and mid rail shall be $1\frac{5}{8}$ ' and be installed around the entire tennis court area. Bottom tension wire will be installed around the entire tennis court area. The fencing shall consist of 640 linear feet of fence.

If this contract is delayed or canceled for any reason not directly relating to the workmanship of Match Point Tennis or a failure of Match Point Tennis provided in writing with at least 30 days notice; the job will be considered a breach of this agreement and subject to a 5% penalty of the total amount in contract. This amount will be due no longer than 30 days from the date of cancellation.

All of the above work will be completed in a substantial and workmanlike manner according to standard practices for the sum of:

SIXTEEN THOUSAND NINE HUNDRED NINTY SIX DOLLARS ~ \$16,896

Our employees are fully covered by Worker's Compensation and General Liability Insurance. If payment due under this contract is not paid according to the terms and conditions specified above, and we retain an attorney who is not employed by Match Point Tennis, you agree to pay all attorney's fees and court costs and out of pocket expenses + 15% of the total non-collected past due amount.

Any alteration or deviation from the above specifications involving extra cost of material and or labor will be executed only upon written orders for same, and will become an extra charge over the sum mentioned in this contract. Paving and base stone quantities may vary from the original plans and therefore all quantities will be field measured at the time of completion and billed or credited accordingly. All agreements must be in writing. This proposal is good for fifteen (15) days from date of receipt.

Authorized Signature:			
ACCEPTANCE			
The above prices, specifications and co- authorized to do the work as specified.	•	• •	ı are
Date of acceptance:	, 20	_	
Signature:			