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100 N Hill Street
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We have prepared an estimate for: Griffin City Hall
Scope of Work: Sealant Replacement @ 6 Story Tower

Engineered Restorations, Inc. (ERI) proposes to furnish all the necessary labor, material, tools, equipment,
supervision, and insurance to perform above work per the following specifications:

Mobilize to access exterior building fagade by means of swing stages.

s Provide Overhead Protection @ sidewalks, access, and egress points to protect pedestrians.

At all precast joints, window perimeters, building to sidewalk perimeters, and roofﬂashlng remove
existing sealants and mechanically clean joints to bare substrate.

« Install a backer rod and new-Dow Cornlng SI|ICOI’18 sealant per manufacturers speclﬂcatlons and
installation sheets. _

Tool all new joinery to a neat and professronal appearance.
The existing window sealants (glass to metal} will be trimmed back flush with the window mullion
on the exterior of the building fagade.

* Once removed the glass to metal and metal to metal joints within the window assemblies will be
solvent wiped clean to remove any debris or contaminants.

e All prepped areas will be wet glazed using a Dow Corning silicone sealant based on
manufacturer's specifications data sheets. All sealants wil be tooled to a neat and professional
appearance. '

¢ New sealant colors to be chosen by others.

Engineered Restorations, Inc. price for this work, the sum of ONE HUNDRED NINE THOUSAND EIGHT -
HUNDRED FIFTY DOLLARS ($109,850.00)

" “This proposal only addresses the scope of work specifically described herein. This proposal does not include
any professional Engineering services, inspections, observations, or opinions for this scope of work or for this
structure in general”.

By accepting, this offei; Purchaser agrees to the terms and conditions set forth on the face and reverse side hereof. Any different or additional terms in your acceptance or
elsewhere, written or otherwise, are hereby objected to and shall have no legal force or applicability whatsoever.
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We have prepared an estimate for: Griffin City Hall

Scope of Work: Seatant Replacement @ 6 Story Tower

NOTE # 1. Electrical service (110/220 volts), water, sanitation facilities, application temperatures, traffic
control, parking, security, storage area and protection of completed work to be provided by others at no
charge to Engineered Restorations, Inc.

NOTE # 2: Removal and replacement of all attachments necessary to provide access to work area to be by
others

Ten (10) days required after notice to proceed to have specified products on hand.

This Proposal is based on one (1) continuous operation.
TWENTY (20) DAYS ACCEPTANCE.

Engineered Restorations, Inc. appreciates this opportunity to prepare this Proposal and looks forward to
working with you to a successful completion of the same. Please indicate your acceptance of this Propasal by
returning one {1) signed copy for our files.

By accepting this offet, Purchaser agrees to the terms and conditions set forth on the face and reverse side hereof. Any different or additional terms in your acceptance or
elsewhere, written or atherwise, are hereby objected to and shall have no legal force or applicability whatsoever.
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Tony Provenson, Project Manager



